Sectiune G-G zona stalp de copertina Peron 2
Section G-G canopy pole area Platform 2
km 472+112 si 472+193



Sectiune H-H zona stalp de copertina Peron 2
Section H-H canopy pole area Platform 2 km
472+206.5 - 472+395



Toate tipurile de otel (in special Bst 500) vor avea obligatoriu clasa de ductilitate C
All types of steel (especially Bst 500) will mandatory have the ductility class C

CLASA DE IMPORTANTA A CONSTRUCTIEI CONFORM P100-1/2006 ESTE III-CATEGORIA DE IMPORTANTA CONFORM H.G. nr. 766/97 este "C"

THE CONSTRUCTION IMPORTANCE CLASS, ACCORDING TO P100-1/2006, IS III, CATEGORY, ACCORDING TO H.G. 766/97 IS "C"

DETALIU / DETAIL"B"
Scara/ Scale 1:10



MATERIALS:
Equalization concrete C12/15 CEM II/A-S 32.5 N ; sort 0-31; A/C : 0.75 ;
Reinforced concrete C30/37 CEM II/A-S 42.5 N; sort: 0-16; A/C : 0.55;
Mortar M100-T
Reinforcement Bst500
Exposure class: XC4 , XD3 , XF4

MATERIALE:
Beton de egalizare C12/15 CEM II/A-S 32.5 N ; sort: 0-31; A/C : 0.75 ;
Beton armat de monolitizare C30/37 CEM II/A-S 42.5 N; sort: 0-16; A/C : 0.55;
Mortar M100-T
Armatura Bst500
Clasa de exspunere: XC4 , XD3 , XF4

Extras de laminate (pe mil de peron)/
Rolled steel extract (by mil platform)

Poztie/ Position	Element/ Element	Lungime / Length [m]	Bucati/ Pieces	Greutate/Weight [Kg]			Calitate/ Quality
				Pe U.M	Pe buc	Total	
P1	L70x50x6	1.00	2	5.41	5.41	10.82	S255JR
P2	Pb 50x4-50	0.05	4	1.57	0.0785	0.3114	S255JR
P3	M6-50	4	-	0.03	0.12	S255JR	
Total / Total [Kg]						11.252	
Sudura / Welding (3%)						0.3376	
Greutate Totala / Total weight [Kg]						11.5916	

NOTA I:
In situatia demontarii prefabricatelor dinspre linia pentru executarea lucrarilor la linie cu masini grele de cale se va aplica urmatoarea tehnologie:
1. Se decopertheza asfaltul in zona monolitizari dintre prefabricate (DP)
2. Se demoleaza betonul de monolitizare.
3. Se taie armaturile in zona centrala a monolitizari (la min.1.50m de la marginea peronului).
4. Se demonteaza prefabricatele si se depoziteaza in aceeasi sectiune pe exterioul peronului (prefabricatul demontat se depoziteaza pe cel care nu se demonteaza).
5. Se executa lucrarile la cale.
6. Se refiece peronul prin montarea prefabricatelor pe pozitia initiala.
7. Pe masura ce se montieaza elementele prefabricate de peron se executa monolitizarea prefabricatelor ,taiate in faza 3., cu otelul din Bst500 Ø10/mm inclusiv sudura.
8. Se monolitizeaza cu beton C30/37 zona demolata si se refiece asfaltul decopertat.

NOTE I:
The following technology will be applied in case when the prefabricated elements from the line will be removed in order to execute the line works with heavy track machines:
1. the asphalt uncovering in the concrete cast in position area between prefabricated elements (DP).
2. removing the cast-in-place concrete
3. cutting the reinforcements in the central area of the concrete cast in position (at mini.1.50 m from the platform edge)
4. removing the prefabricated elements and storing them in the same section on the platform exterior side (the removed prefabricated unit is stored on the one which is not removed)
5. track works execution
6. renewing the platform by mounting prefabricated elements on the initial position
7. while mounting the prefabricated elements on the platform it is ensured the continuity of reinforcement that were cut at point 3, by help of Bst500 welded fishplates having Ø 10mm and l = 250 mm
8. the removed area is casted-in-place with concrete C 30/37 and the uncovered asphalt is renewed.

Extras de armatura/ Reinforcement extract

Element	Marca/ Mark	Diametru/ Diameter	Nr. Buc./ Nb. of pieces	Lungime / Length (m)	Bst500 (S500)	
					Ø8	Ø10
Sectiune/Section G-G [pe buc]	1	8	78	0.90	70.20	
	11	10	5	1.82		9.10
	12	10	5	3.00		15.00
	13	10	5	0.85		4.25
	14	10	5	1.50		7.50
Sectiune H-H [pe buc]	1	8	64	0.90	57.60	
	11	10	5	1.90		9.50
	12	10	5	3.00		15.00
	13	10	5	0.85		4.25
Lungime totala pe diametre / Total length on diameter [m]					127.80	64.60
Masa pe metru /Mass on meter (kg/m)					0.995	0.617

Acest plan anuleaza si inlocuieste planul nr. PT.03.03.28.RE.01.005 elaborat la data 01.2013.

This layout plan canceled and replaced layout plan no. PT.03.03.28.RE.01.005 prepared on 01.2013.

Verificator / Expert / Checker / Expert	Cerinta Requirement	Semnatura Signature	Semnat / Semnătă Signed / Semnătă Expertise	

European Investment Bank

MINISTERUL TRANSPORTURILOR

BENEFICIAR / BENEFICIARY:

COMPANIA NATIONALA DE CĂI FERATE "CFR" SA

PROIECTANT / DESIGNER: PÖYRY

			Data Date	Semnătura Signature
Aprobat Approved	Şef de echipă Team leader	C. Teodorescu	01.2013	
Verificat Checked	Expert Cheie Key Expert	R. Wilan	01.2013	

Subcontractant / Subcontractor: MIOTOP

Aprobat Approved	Adjunct Şef de echipă Deputy Team leader	A.M. Baicu	01.2013	
Proiectat Designed	Inginer Engineer	D. Oprescu	01.2013	

"Reabilitarea liniei c.f. Frontier à - Curtici - Simeria, parte componentă a coridorului IV Pan - European pentru circula ţia trenurilor cu viteză maximă de 160 km/h"
"Rehabilitation of the Railway Line: Border - Curtici - Simeria , component Part of the IV Pan - European Corridor for the Trains Circulation with maximum speed of 160 km/h"
Section 3: Gurasada - Simeria

Project 9/ 35311.1

Faza / Phase: PTh+DS / TD+TS

Denumire desen / Drawing name:
Plan sectiuni -zonă stîlpi copertină - peron 2 - Stalpa Simeria
Sections plan- canopy pole area - platform 2 - Simeria Station

Scara / Scale	Revizia / Revision	Cod desen / Drawing Code	Nr / No
1:10;1:20	1/05.2013	PT.03.03.28.RE.01.005	05/09